
Design Services to create a 3D base utility map including clear identification and 3D location of 

all utilities as well as LiDar scan of Bridge 

QA2 

Requisition 2547 

10/17/2018 

 

 

Q:  Can you extend the proposal due date one week to October 29, 2018? 

 

A: No, the proposal due date remains October 22, 2018.  

 


